Bl D OPENI NG DATE

STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
08/ 24/ 00 IN I MPERI AL COUNTY I N AND NEAR 08/ 28/ 00
11- 229404 CALI PATRI A FROM VEST JUNCTI ON ROUTE CONTRACT CODE 'D !

CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 10
NUVBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

11-1 MP-115-21.2/35.2 78 TO JUNCTI ON ROUTE 111
PAVEMENT REHABI LI TATI ON

DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

RAS

26 CONTRACT | TEMS

FEDERAL AID STP-S115-(008)E
AC- S115- (008) E

FUND TOTAL HA22 3, 205, 000 TOTAL NUMBER OF WORKI NG DAYS 80
ENG NEERS EST 2, 846, 235. 00 AMOUNT UNDER 341, 433. 00 PERCENT UNDER EST 12. 00
Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)

2,504, 802. 00 1

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

WATSONVI LLE CA  95077- 5085
SULLY M LLER CONTRACTI NG
COVPANY

17540 TURNER ROAD

VI CTORVI LLE CA 92392
VANCE CORPORATI ON

2,582, 650. 50 2

2,814,515.00 3

2271 N LOCUST AVE
RI ALTO CA 92377
2,824,607.00 4 FNF CONSTRUCTI ON | NC
P O BOX 5005
TEMPE AZ 85280-5005

831 724-1011
00000089
FAX 831 768-4021

760 241-3384
00747612
FAX 760 243-8056

909 355-4333
00414567
FAX 909 355-4339

480 784-2910
00587527
FAX 480 968- 7580



11- 229404
11-1MP-115
08/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 28/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE CO

LI NCOLN CA

CHRI SP COVPANY
FREMONT CA

L A SI GNAL

I NDUSTRY CA

QUALI TY HYDROSEEDI NG
RAMONA CA

ASPHALT CONCRETE DI KE

STRI PI NG AND MARKI NG

SI GNALS

ERGCSI ON CONTROL

STATEW DE SAFETY AND SI GNS SI GNS AND CONSTRUCTI ON SI GNS
NI POMO CA
VALENTI NE COLD PLANI NG

VANCOUVER VWA



11- 229404
11-1MP-115 SUMMARY OF
08/ 24/ 00

LI ST OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

08/ 28/ 00
SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE CO ASPHALT CONCRETE DI KE
LI NCOLN CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERS| DE CA
QUALI TY HYDROSEEDI NG ERGCSI ON CONTROL
RAMONA CA
STATEW DE SAFETY AND SI GN CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
SUDHAKAER CO STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE CO PLACE ASPHALT CONCRETE DI KE (PORTI ON)
LI NCOLN CA
CHRI SP COVPANY STRI PI NG AND MARKI NG ( PORTI ON)
FREMONT CA

MARI NA LANDSCAPE
ANAHEI M CA

EROSI ON CONTROL ( PORTI ON)



11- 229404
11-1MP-115
08/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 28/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE

2788 VENTURE DR

LI NCOLN CA 95648
QUALI TY HYDROSEEDI NG
2017 ORANGE AVE
RAMONA CA 92065
STATEW DE SAFETY AND SI GNS
P O BOX 1440

Pl SMO BEACH CA 93448
SUDHAKAR CO

1450 FI TZGERALD AVE
RI ALTO CA 92376

ASPHALT DI KE

ERGCSI ON CONTROL

S| GNS AND DELI NEATCRS

STRI Pl NG



11- 229404 Bl D245

11-1MP-115 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 24/ 00 08/ 28/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 2, 000. 00* 2,000. 00
PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00* 3,500. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 17, 000. 00* 17, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 5, 400. 00 21, 600. 00
6 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT V) 83 10. 00 830. 00
MARKI NG
7 150771 REMOVE ASPHALT CONCRETE DI KE M 290 5. 00 1, 450. 00
8 152320 RESET ROADSI DE SI GN EA 9 150. 00 1, 350. 00
9 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVENMENT V) 35, 100 2.40 84, 240. 00
(60 MM NAXI MUM)
10 190101 ROADWAY EXCAVATI ON VB 410 75.00 30, 750. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 4,700 15. 00 70, 500. 00
12 (S) 203014 FI BER ( EROSI ON CONTROL) KG 14, 000 1.10 15, 400. 00
13 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 1, 400 5. 00 7, 000. 00
14 390155 ASPHALT CONCRETE ( TYPE A) TONN 5, 500 60. 70 333, 850. 00
15 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 33, 000 51. 60 1, 702, 800. 00
16 394001 PLACE ASPHALT CONCRETE DI KE M 290 6. 00 1, 740. 00
17 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 74 350. 00 25, 900. 00
18 820107 DELI NEATOR ( CLASS 1) EA 200 38.00 7,600. 00
19 820151 OBJECT MARKER (TYPE L-1) EA 20 100. 00 2, 000. 00
20 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG e 270 38.00 10, 260. 00
21 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 72, 000 .50 36, 000. 00
22 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) e 51 22.00 1, 122. 00
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3,900 2.90 11, 310. 00
24 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 2 1, 650. 00 3, 300. 00
25 (S) 869034 NO. 5(T) PULL BOX EA 2 1, 650. 00 3, 300. 00
26 999990 MOBI LI ZATI ON LS LUMP SUM 10, 000. 00* 10, 000. 00

TOTAL 2,504, 802. 00



11- 229404 Bl D245

11-1 MP- 115 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
08/ 24/ 00 08/ 28/ 00
R CRCPEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | @o
1] 3, 700. 00* 3700. 00| 3, 500. 00* 3500. 00| 5, 000. 00* 5000. 00
2| 2, 900. 00* 2900. 00| 15, 000. 00* 15000. 00| 20, 000. 00* 20000. 00
3| 13, 000. 00* 13000. 00| 10, 000. 00* 10000. 00| 15, 000. 00* 15000. 00
4 | 55, 000. 00* 55000. 00| 92, 500. 00* 92500. 00| 85, 000. 00* 85000. 00
5| 6, 000. 00 24000. 00| 8, 000. 00 32000. 00| 6, 000. 00 24000. 00
6 | 26. 50 2199. 50| 20. 00 1660. 00| 24.00 1992. 00
7| 3.50 1015. 00| 5. 00 1450. 00| 8. 00 2320. 00
8 | 106. 00 954. 00| 100. 00 900. 00| 120. 00 1080. 00
9 | 1.46 51246. 00| 1. 60 56160. 00| 1.05 36855. 00
10 | 42.00 17220. 00| 175. 00 71750. 00| 85. 00 34850. 00
11 | 22.50 105750. 00| 11. 00 51700. 00| 14. 70 69090. 00
12 | .52 7280. 00| . 60 8400. 00| .60 8400. 00
13 | 3.45 4830. 00| 2.00 2800. 00| 3.50 4900. 00
14 | 48. 50 266750. 00| 55. 50 305250. 00| 63. 00 346500. 00
15 | 55.00  1815000. 00| 59.00  1947000. 00| 54.50  1798500. 00
16 | 14. 00 4060. 00| 15. 00 4350. 00| 13. 00 3770. 00
17 | 225. 00 16650. 00| 355. 00 26270. 00| 590. 00 43660. 00
18 | 40. 00 8000. 00| 40. 00 8000. 00| 40. 00 8000. 00
19 | 40. 00 800. 00| 40. 00 800. 00| 40. 00 800. 00
20 | 28. 50 7695. 00| 35.00 9450. 00| 33.00 8910. 00
21 | .46 33120. 00| .30 21600. 00| .45 32400. 00
22 | 18. 00 918. 00| 25.00 1275. 00| 30. 00 1530. 00
23 | 2. 60 10140. 00| 3.00 11700. 00| 3.50 13650. 00
24 | 850. 00 1700. 00| 1, 000. 00 2000. 00| 1, 200. 00 2400. 00
25 | 635. 00 1270. 00| 1, 000. 00 2000. 00| 1, 000. 00 2000. 00
26 | 127, 453. 00* 127453. 00| 127, 000. 00* 127000. 00| 254, 000. 00* 254000. 00

TOT 2,582, 650. 50 2,814,515. 00 2,824, 607.00



